United States Environmental Protection Agency Work Assignment Number
EPA Washington, DC 20460 2-03
Work ASSig nment D Other D Amendment Number:

Contract Number Contract Period 08/09/2010 Te 07/31/2015 Title of Work Assignment/SF Site Name
EP-W-10-016 Base Option Period Number 1 HRS Revisions
Contractor Specify Section and paragraph of Contract SOW
COMPUTER SCIENCES CORPORATION
Purpose: Work Assignment D Work Assignment Close-Out Period of Performance

D Work Assignment Amendment D Incremental Funding

D Work Plan Approval From 08/01/2012 To 07/31/2013
Comments:

The purpose of this action is to initiate new work assignment 2-03 entitled "HRS Revisions" for Option Pd 1 and adds
5,973 hours of Level of Effort. The Contractor shall submit a Work Plan in accordance with the Contract. Contractor
shall be advised that Technical Direction provided under the Base Period WA will be valid under the Option Period WA.

D Superfund Accounting and Appropriations Data Non-Superfund
Note: To report additional accounting and appropriations date use EPA Form 1900-69A.
(ax 2
o DCN Budget/FY Appropriation Budget Org/Code Program Element  Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code
5 (Max 6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7)
1
2
> M
4
5
Authorized Work Assignment Ceiling
Contract Period: Cost/Fee: LOE: O
08/09/2010 To 07/31/2015
This Action: 5,973
Total: 5,973
Work Plan / Cost Estimate Approvals
Contractor WP Dated: Cost/Fee: LOE:
Cumulative Approved: Cost/Fee: LOE:
Work Assignment Manager Name David Yogi Branch/Mail Code:
Phone Number 703-347-8835
(Signature) (Date) FAX Number:
Project Officer Name Emily Johnson Branch/Mail Code:
Phone Number: 703-603-8764
(Signature) (Date) FAX Number:
Other Agency Official Name Brian Nelson-Palmer Branch/Mail Code:
Phone Number: 202-564-6190
(Signature) (Date) FAX Number:
Contracting Official N\ame Eric Schermerhorn Branch/Mail Code:
Phone Number: 202-564-6095
(Signature) (Date) FAX Number:

Work Assignment Form. {(WebForms v1.0})



Performance Work Statement
Work Assignment Number: 2-03

1. ADMINISTRATIVE
A. Title: HRS Revisions

B. Work Assignment Manager: David Yogi
Alternate Work Assignment Manager: Terry Jeng

II. OBJECTIVE
This work assignment supports the Agency in its effort to revise the Hazard Ranking System.

The contractor shall support OSRTI in revising or modifying the HRS, and support OSRTI in
developing alternative ranking systems if EPA believes revisions is necessary. In general, the
contractor shall support OSRTI to:

- Develop and/or analyze technical revisions to the HRS;

- Provide technical background studies;

- Support OSRTI in workgroup deliberations as technical experts on the HRS;

- Respond to public comments;

- Develop a legal defense of the revised HRS; and

- Review petition(s) to determine if technical issues are accurate.

Task 1: Support Revision of HRS for Vapor Intrusion

EPA requests the contractor support EPA in its effort to revise the Hazard Ranking System to
include Vapor Intrusion. As part of this effort, EPA may request the contractor offer possible
schedules for the completion of the initiative, a framework for creating the pathway, status
reports on work being completed on the revisions, and any other related deliverables to be
determined necessary after future deliberation. Additionally, EPA requests the contractor attend
any meetings deemed relevant by the WAM.

Task 2: Support Potential Revision of HRS for: Fire and Explosion Exposure Pathway,
Soil Screening Benchmark for Lead; Threats Posed to Sensitive Communities (including
tribal considerations)
EPA requests the contractor provide general support (e.g., drafting possible approaches for
creating pathways, conducting background research, responding to public comments) for
revising the HRS each of the listed three items, and provide support developing and
implementing a community outreach strategy and related reports on the following items:

- fire and explosion exposure pathway

- soil screening benchmark for lead

- threats posed to sensitive communities



1. SCHEDULE OF DELIVERABLES

The deliverables shall be due as stated below. The contractor shall provide the WAM all
deliverables and drafts in electronic format only. Electronic files must also be provided upon
completion of the work assignment.

Due Date

Task 1 Deliverable due dates will be negotiated
with contractor prior to the start of work
either verbally or via TD, issued by
either WAM or alternate.

Task 2 Deliverable due dates will be negotiated
with contractor prior to the start of work
either verbally or via TD, issued by
either WAM or alternate.



United States Environmental Protection Agency

EPA

Washington, DC 20460

Work Assignment

Work Assignment Number
2-03

D Other

Amendment Number:

000001

Contract Number
EP-W-10-016

Base

Contract Period 08/09/2010 To

07/31/2015

Option Period Number 1

Title of Work Assignment/SF Site Name

HRS Revisions

Contractor
COMPUTER SCIENCES CORPORATION

Specify Section and paragraph

of Contract SOW

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance

Work Assignment Amendment D Incremental Funding

D Work Plan Approval From 08/01/2012 To 07/31/2013
Comments:

The purpose of this action is to incorporate Amendment 1.
this Work Assignment based solely/exclusively on Amendment 1 in accordance with the terms of the contract.

terms and conditions remain unchanged.

The Contractor shall submit their initial work plan to

All other

Superfund

Accounting and Appropriations Data

D Non-Superfund

Note: To report additional accounting and appropriations date use EPA Form 1900-69A.

SFO
(Max 2)
o DCN Budget/FY Appropriation Budget Org/Code Program Element  Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code
5 (Max 6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7)
1
2
3
4
5
Authorized Work Assignment Ceiling
Contract Period: Cost/Fee: LOE: 5,973
08/09/2010 Te 07/31/2015
This Action: 0
Total: 5,973
Work Plan / Cost Estimate Approvals
Contractor WP Dated: Cost/Fee: LOE:
Cumulative Approved: Cost/Fee: LOE:
Work Assignment Manager Name David Yogi Branch/Mail Code:
Phone Number 703-347-8835
(Signature) (Date) FAX Number:
Project Officer Name Emily Johnson Branch/Mail Code:
Phone Number: 703-603-8764
(Signature) (Date) FAX Number:
Other Agency Official Name Branch/Mail Code:
Phone Number:
(Signature) (Date) FAX Number:
Contracting Official Name Eric Schermerhorn Branch/Mail Code:
Phone Number: 202-564-6095
(Signature) (Date) FAX Number:

Work Assignment Form. {(WebForms v1.0})




Performance Work Statement
Work Assignment Number: 2-03

I. ADMINISTRATIVE

A. Title: HRS Revisions

B. Work Assignment Manager: David Yogi
Alternate Work Assignment Manager: Terry Jeng

II. OBJECTIVE
This work assignment supports the Agency in its effort to revise the Hazard Ranking System.

The contractor shall support OSRTI in revising or modifying the HRS, and support OSRTI in
developing alternative ranking systems if EPA believes revisions is necessary. In general, the
contractor shall support OSRTI to:

- Develop and/or analyze technical revisions to the HRS;

- Provide technical background studies;

- Support OSRTI in workgroup deliberations as technical experts on the HRS;

- Respond to public comments;

- Develop a legal defense of the revised HRS; and

- Review petition(s) to determine if technical issues are accurate.

III. TASKDETAIL
The contractor shall perform the following tasks:

Task 0 — Work Plan and Budget Development

The contractor shall prepare a detailed work plan and budget for the accomplishment of the
indicated tasks in accordance with the clause Work Assignments (EPAAR 1552.211-74),
Alternate I. The work plan shall include cost estimates a description of: (a) proposed staff; (b)
the number of hours and labor classifications proposed for each task, to include both prime
contractor and subcontractor labor; and (c) a list of deliverables, with due dates and schedule for
deliverables. This task also includes weekly telephone conferences between the WAM and the
project manager, to coordinate and confirm task performance. The contractor shall also submit
monthly progress and financial reports pursuant clause, F.2, MONTHLY PROGRESS REPORT
(EPAAR 211-70)

Prior to initiating any action under technical direction, the EPA WAM shall ensure that the
technical direction falls within the scope of work for this Work Assignment.

Task 1: Support Revision of HRS for Vapor Intrusion

EPA requests the contractor support EPA in its effort to revise the Hazard Ranking System to
include Vapor Intrusion. As part of this effort, EPA may request the contractor offer possible
schedules for the completion of the initiative, a framework for creating the pathway, status
reports on work being completed on the revisions, and any other related deliverables to be



determined necessary after future deliberation. Additionally, EPA requests the contractor attend
any meetings deemed relevant by the WAM.

Task 2: Support Potential Revision of HRS for: Fire and Explosion Exposure Pathway,
Soil Screening Benchmark for Lead; Threats Posed to Sensitive Communities (including
tribal considerations)
EPA requests the contractor provide general support (e.g., drafting possible approaches for
creating pathways, conducting background research, responding to public comments) for
revising the HRS each of the listed three items, and provide support developing and
implementing a community outreach strategy and related reports on the following items:

- fire and explosion exposure pathway

- soil screening benchmark for lead

- threats posed to sensitive communities



IV. SCHEDULE OF DELIVERABLES

The deliverables shall be due as stated below. The contractor shall provide the WAM all
deliverables and drafts in electronic format only. Electronic files must also be provided upon
completion of the work assignment.

Due Date

Task 0 The workplan is due within 20 days
after receipt of this work assignment.

The monthly progress report is due the
15th of each month.

Task 1 Deliverable due dates will be negotiated
with contractor prior to the start of work
either verbally or via TD, issued by
either WAM or alternate.

Task 2 Deliverable due dates will be negotiated

with contractor prior to the start of work
either verbally or via TD, issued by
either WAM or alternate.



United States Environmental Protection Agency
Washington, DC 20460

Work Assignment

EPA

Work Assignment Number
2-03

D Other

000002

Amendment Number:

Contract Number
EP-W-10-016

Base

Contract Period 08/09/2010 To

07/31/20

Option Period Number 1

15 Title of Work Assignment/SF Site Name

HRS Revisions

Contractor
COMPUTER SCIENCES CORPORATION

Specify Section and paragraph of Contract SOW

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance

Work Assignment Amendment D Incremental Funding

D Work Plan Approval From 08/01/2012 To 07/31/2013
Comments:

The purpose of this amendment is to approve the contractor's WP and CE dated 8/13/12.

Superfund

Accounting and Appropriations Data

D Non-Superfund

SFO
(Max 2)

DCN
(Max 6)

Budget/FY
(Max 4)

Appropriation
Code (Max 6)

Line

Budget Org/Code

(Max 7)

Object Class
(Max 4)

Program Element
(Max 9)

Note: To report additional accounting and appropriations date use EPA Form 1900-69A.

Amount (Dollars) (Cents) Site/Project

(Max 8)

Cost Org/Code
(Max 7)

[

N

Authorized Work Assignment Ceiling

Contract Period: Cost/Fee:
08/09/2010 Te 07/31/2015
This Action:

Total:

LOE:

Work Plan / Cost Estimate Approvals

Contractor WP Dated:

Cost/Fee:

LOE:

Cumulative Approved:

Cost/Fee:

LOE:

Work Assignment Manager Name David Yogi

Branch/Mail Code:

Phone Number 703-347-8835

(Signature) (Date) FAX Number:
Project Officer N\ame Emily Johnson Branch/Mail Code:
Phone Number: 703-603-8764
(Signature) (Date) FAX Number:
Other Agency Official Name Branch/Mail Code:
Phone Number:
(Signature) (Date) FAX Number:
Contracting Official Name Eric Schermerhorn Branch/Mail Code:
Phone Number: 202-564-6095
(Signature) (Date) FAX Number:

Work Assignment Form. {(WebForms v1.0})




United States Environmental Protection Agency

EPA

Washington, DC 20460
Work Assignment

Work Assignment Number
2-03

D Other

Amendment Number:

000003

Contract Number

EP-W-10-016

Contract Period 08/09/2010 To

Base X Option Period Number

07/31/2015

Title of Work Assignment/SF Site Name

HRS Revisions

Contractor

COMPUTER SCIENCES CORPORATION

Specify Section and paragraph of Contract SOW

A D Work Assignment D Work Assignment Close-Out Period of Performance

Work Assignment Amendment D Incremental Funding

[ work pian Approvai From 08/01/2012 To 07/31/2013
Comments:

The purpose of this action is to add 500 hours of Level of Effort to this Work Assignment.
The contractor should prepare a very brief work plan
All other terms and conditions remain unchanged.

scope to the statement of work,

and cost estimate in accordance with the contract.

only an addition of more time.

There is no change in

Superfund

Accounting and Appropriations Data

D Non-Superfund

SFO
(Max 2)

DCN
(Max 6)

Budget/FY
(Max 4)

Line

Appropriation
Code (Max 6)

Object Class
(Max 4)

Budget Org/Code
(Max 7)

Program Element
(Max 9)

Amount (Dollars)

Note: To report additional accounting and appropriations date use EPA Form 1900-69A.

(Cents) Site/Project

(Max 8)

Cost Org/Code
(Max 7)

[

N

Authorized Work Assignment Ceiling

Contract Period:
08/09/2010 Te 07/31/2015
This Action:

Total:

Cost/Fee:

LOE: O

6dU3

6,473

Work Plan / Cost Estimate Approvals

Contractor WP Dated:

Cost/Fee:

LOE:

Cumulative Approved:

Cost/Fee:

LOE:

Work Assignment Manager Name

David Yogi

Branch/Mail Code:

Phone Number 703-347-8835

(Signature) (Date) FAX Number:
Project Officer N\ame Emily Johnson Branch/Mail Code:
Phone Number: 703-603-8764
(Signature) (Date) FAX Number:
Other Agency Official Name Branch/Mail Code:
Phone Number:
(Signature) (Date) FAX Number:
Contracting Official Name  Eulvid Rocque Branch/Mail Code:
Phone Number: 202-564-8316
(Signature) (Date) FAX Number:

Work Assignment Form. {(WebForms v1.0})




United States Environmental Protection Agency Work Assignment Number
EPA Washington, DC 20460 2-03
Work ASSig nment D Other Amendment Number:
000004

Contract Number Contract Period  08,/09/2010 To 07/31/2015 Title of Work Assignment/SF Site Name
EP-W-10-016 Base X Option Period Number
Contractor Specify Section and paragraph of Contract SOW
COMPUTER SCIENCES CORPORATION
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance

Work Assignment Amendment D Incremental Funding

D Work Plan Approval From 08/01/2012 To 07/31/2013

Comments:
Superfund Accounting and Appropriations Data D Non-Superfund
Note: To report additional accounting and appropriations date use EPA Form 1900-69A.
SFO
(Max 2)
o DCN Budget/FY Appropriation Budget Org/Code Program Element  Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code
5 (Max 6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7)
1
2
3
4
5
Authorized Work Assignment Ceiling
Contract Period: Cost/Fee: LOE:
08/09/2010 To 07/31/2015
This Action:
Total:
Work Plan / Cost Estimate Approvals
Contractor WP Dated: Cost/Fee: LOE:
Cumulative Approved: Cost/Fee: LOE:
Work Assignment Manager Name David Yogi Branch/Mail Code:
Phone Number 703-347-8835
(Signature) (Date) FAX Number:
Project Officer Name Emily Johnson Branch/Mail Code:
Phone Number: 703-603-8764
(Signature) (Date) FAX Number:
Other Agency Official Name Branch/Mail Code:
Phone Number:
(Signature) (Date) FAX Number:
Contracting Official N\ame Eric Schermerhorn Branch/Mail Code:
Phone Number: 202-564-6095
(Signature) (Date) FAX Number:

Work Assignment Form. {(WebForms v1.0})



United States Environmental Protection Agency

EPA

Washington, DC 20460

Work Assignment

Work Assignment Number
2-03

D Other

Amendment Number:

000005

Contract Number
EP-W-10-016

Base

Contract Period 08/09/2010 To

07/31/2015

Option Period Number 1

Title of Work Assignment/SF Site Name

2-03 HRS Revisions

Contractor
COMPUTER SCIENCES CORPORATION

Specify Section and paragraph of Contract SOW

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance

Work Assignment Amendment D Incremental Funding

D Work Plan Approval From 08/01/2012 To 07/31/2014
Comments:

The purpose of this amendment is to extend the period of performance,
and request a work plan and cost estimate in accordance with the terms of the contract.

of effort,

amend the Statement of Work,

increase the level

Superfund

Accounting and Appropriations Data

D Non-Superfund

SFO

(Max 2) o

DCN
(Max 6)

Budget/FY
(Max 4)

Appropriation
Code (Max 6)

Line

Budget Org/Code

Program Element
(Max 9)

Object Class

(Max 7) (Max 4)

Amount (Dollars)

Note: To report additional accounting and appropriations date use EPA Form 1900-69A.

(Cents) Site/Project

(Max 8)

Cost Org/Code
(Max 7)

[

N

Authorized Work Assignment Ceiling

Contract Period: Cost/Fee:
08/09/2010 Te 07/31/2015
This Action:

Total:

LOE:

13,473

13,473

Work Plan / Cost Estimate Approvals

Contractor WP Dated:

Cost/Fee:

LOE:

Cumulative Approved:

Cost/Fee:

LOE:

Work Assignment Manager Name David Yogi Branch/Mail Code:
Phone Number 703-347-8835
(Signature) (Date) FAX Number:
Project Officer N\ame Emily Johnson Branch/Mail Code:
Phone Number: 703-603-8764
(Signature) (Date) FAX Number:
Other Agency Official Name Branch/Mail Code:
Phone Number:
(Signature) (Date) FAX Number:
Contracting Official Name Eric Schermerhorn Branch/Mail Code:
Phone Number: 202-564-6095
(Signature) (Date) FAX Number:

Work Assignment Form. {(WebForms v1.0})




Performance Work Statement
Work Assignment Number: 2-03

1. ADMINISTRATIVE
A. Title: HRS Revisions

B. Work Assignment Manager: Terry Jeng
US EPA
OSRTI (5204P)
1200 Pennsylvania Ave. NW
Washington DC, 20460
Work: (703) 603-8852, Fax (703) 603-9112
email: jeng.terry(@epa.gov

Alternate Work Assignment Manager: Robert Myers
US EPA
OSRTI (5204P)
1200 Pennsylvania Ave. NW
Washington DC, 20460
Work: (703) 603-8851, Fax (703) 603-9112
email: myers.robert@epa.gov

II. OBJECTIVE
This work assignment supports the Agency in its effort to revise the Hazard Ranking System.

The contractor shall support OSRTTI in revising or modifying the HRS, and support OSRTI in
developing alternative ranking systems if EPA believes revisions is necessary. In general, the
contractor shall support OSRTI to:

- Develop and/or analyze technical revisions to the HRS;

- Provide technical background studies;

- Support OSRTI in workgroup deliberations as technical experts on the HRS;

- Respond to public comments;

- Develop a legal defense of the revised HRS; and

- Review petition(s) to determine if technical issues are accurate.

For planning purposes, the contractor should anticipate that work for this task will vary, though
LOE for this task should range from 6,000-10,000 hours for the performance period.

Task 1: Support Revision of HRS for Vapor Intrusion

EPA requests the contractor support EPA in its effort to revise the Hazard Ranking System to
include Vapor Intrusion. As part of this effort, EPA may request the contractor offer possible
schedules for the completion of the initiative, a framework for creating the pathway, status
reports on work being completed on the revisions, and any other related deliverables to be
determined necessary after future deliberation. Additionally, EPA requests the contractor attend
any meetings deemed relevant by the WAM.



1. SCHEDULE OF DELIVERABLES

The deliverables shall be due as stated below. The contractor shall provide the WAM all
deliverables and drafts in electronic format only. Electronic files must also be provided upon
completion of the work assignment.

Due Date

Subtask 1 Deliverable due dates will be negotiated
with contractor prior to the start of work
either verbally or via TD, issued by
either WAM or alternate.



United States Environmental Protection Agency Work Assignment Number
EPA Washington, DC 20460 2-03
Work ASSig nment D Other Amendment Number:
000006

Contract Number Contract Period  08,/09/2010 To 07/31/2015 Title of Work Assignment/SF Site Name
EP-W-10-016 Base X Option Period Number
Contractor Specify Section and paragraph of Contract SOW
COMPUTER SCIENCES CORPORATION
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance

Work Assignment Amendment D Incremental Funding

D Work Plan Approval From 08/01/2012 To 07/31/2014

Comments:
Superfund Accounting and Appropriations Data D Non-Superfund
Note: To report additional accounting and appropriations date use EPA Form 1900-69A.
SFO
(Max 2)
o DCN Budget/FY Appropriation Budget Org/Code Program Element  Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code
5 (Max 6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7)
1
2
3
4
5
Authorized Work Assignment Ceiling
Contract Period: Cost/Fee: LOE:
08/09/2010 To 07/31/2015
This Action:
Total:
Work Plan / Cost Estimate Approvals
Contractor WP Dated: Cost/Fee: LOE:
Cumulative Approved: Cost/Fee: LOE:
Work Assignment Manager Name David Yogi Branch/Mail Code:
Phone Number 703-347-8835
(Signature) (Date) FAX Number:
Project Officer Name Crystal Gatson Branch/Mail Code:
Phone Number: 703-603-2023
(Signature) (Date) FAX Number:
Other Agency Official Name Branch/Mail Code:
Phone Number:
(Signature) (Date) FAX Number:
Contracting Official N\ame Eric Schermerhorn Branch/Mail Code:
Phone Number: 202-564-6095
(Signature) (Date) FAX Number:

Work Assignment Form. {(WebForms v1.0})



United States Environmental Protection Agency

EPA

Washington, DC 20460

Work Assignment

Work Assignment Number
2-03

D Other

000007

Amendment Number:

Contract Number
EP-W-10-016

Base

Contract Period 08/09/2010 To

07/31/20

Option Period Number 1

15 Title of Work Assignment/SF Site Name

HRS Revisions

Contractor
COMPUTER SCIENCES CORPORATION

Specify Section and paragraph of Contract SOW

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance

Work Assignment Amendment D Incremental Funding

D Work Plan Approval From 08/01/2012 To 07/31/2015
Comments:

The purpose of this action is to incorporate the attached SOW and extend the period of performance through

01/31/2015.
A1l other terms and conditions remain un

changed

The contractor shall submit a work plan and cost estimate in accordance with the terms of the contract.

Superfund

Accounting and Appropriations Data

D Non-Superfund

SFO
(Max 2)

DCN
(Max 6)

Budget/FY
(Max 4)

Appropriation
Code (Max 6)

Budg:

Line

Object Class
(Max 4)

et Org/Code
(Max 7)

Program Element
(Max 9)

Note: To report additional accounting and appropriations date use EPA Form 1900-69A.

(Cents) Site/Project

(Max 8)

Amount (Dollars)

Cost Org/Code
(Max 7)

[

N

Authorized Work Assignment Ceiling

Contract Period: Cost/Fee:
08/09/2010 Te 07/31/2015
This Action:

Total:

LOE:

18; 973

18, 273

Work Plan / Cost Estimate Approvals

Contractor WP Dated:

Cost/Fee:

LOE:

Cumulative Approved:

Cost/Fee:

LOE:

Work Assignment Manager Name Robert Myers

Branch/Mail Code:

Phone Number 703-603-8851

(Signature) (Date) FAX Number:
Project Officer N\ame Crystal Gatson Branch/Mail Code:
Phone Number: 703-603-2023
(Signature) (Date) FAX Number:
Other Agency Official Name  Jennifer Hemsley Branch/Mail Code:
Phone Number: 703-603-8921
(Signature) (Date) FAX Number:
Contracting Official Name Mark Heare Branch/Mail Code:
Phone Number: 202-564-4774
(Signature) (Date) FAX Number:

Work Assignment Form. {(WebForms v1.0})




Performance Work Statement
Work Assignment Number: 2-03

1. ADMINISTRATIVE
A. Title: HRS Revisions

B. Work Assignment Manager: Terry Jeng
US EPA
OSRTI (5204P)
1200 Pennsylvania Ave. NW
Washington DC, 20460
Work: (703) 603-8852, Fax (703) 603-9112
email: jeng.terry(@epa.gov

Alternate Work Assignment Manager: Robert Myers
US EPA
OSRTI (5204P)
1200 Pennsylvania Ave. NW
Washington DC, 20460
Work: (703) 603-8851, Fax (703) 603-9112
email: myers.robert@epa.gov

II. OBJECTIVE
This work assignment supports the Agency in its effort to revise the Hazard Ranking System.

The contractor shall support OSRTTI in revising or modifying the HRS, and support OSRTI in
developing alternative ranking systems if EPA believes revisions is necessary. In general, the
contractor shall support OSRTI to:

- Develop and/or analyze technical revisions to the HRS;

- Provide technical background studies;

- Support OSRTI in workgroup deliberations as technical experts on the HRS;

- Respond to public comments;

- Develop a legal defense of the revised HRS; and

- Review petition(s) to determine if technical issues are accurate.

For planning purposes, the contractor should anticipate that work for this task will vary, though
LOE for this task should range from 6,000-10,000 hours for the performance period.

Task 1: Support Revision of HRS for Vapor Intrusion

EPA requests the contractor support EPA in its effort to revise the Hazard Ranking System to
include Vapor Intrusion. As part of this effort, EPA may request the contractor offer possible
schedules for the completion of the initiative, a framework for creating the pathway, status
reports on work being completed on the revisions, and any other related deliverables to be
determined necessary after future deliberation. Additionally, EPA requests the contractor attend
any meetings deemed relevant by the WAM.



1. SCHEDULE OF DELIVERABLES

The deliverables shall be due as stated below. The contractor shall provide the WAM all
deliverables and drafts in electronic format only. Electronic files must also be provided upon
completion of the work assignment.

Due Date

Subtask 1 Deliverable due dates will be negotiated
with contractor prior to the start of work
either verbally or via TD, issued by
either WAM or alternate.



Work Assignment Number
United States Environmental Protection Agency .
EPA Washington, DC 20460 2-03
Work ASSig nment D Other Amendment Number:
000008

Contract Number Contract Period  08,/09/2010 To 07/31/2015 Title of Work Assignment/SF Site Name
EP-W-10-016 Base X Option Period Number HRS Revisions
Contractor Specify Section and paragraph of Contract SOW
COMPUTER SCIENCES CORPORATION
A D Work Assignment D Work Assignment Close-Out Period of Performance

Work Assignment Amendment D Incremental Funding

D Work Plan Approval From 08/01/2012 To 07/31/2015

Comments:
The purpose of this amendment is to approve the contractor's work and cost plan dated 08/21/2014

Superfund Accounting and Appropriations Data D Non-Superfund
Note: To report additional accounting and appropriations date use EPA Form 1900-69A.
SFO
(Max 2)
o DCN Budget/FY Appropriation Budget Org/Code Program Element  Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code
5 (Max 6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7)
1
2
3
4
5
Authorized Work Assignment Ceiling
Contract Period: Cost/Fee: LOE:
08/09/2010 To 07/31/2015
This Action:
Total:
Work Plan / Cost Estimate Approvals
Contractor WP Dated: Cost/Fee: LOE:
Cumulative Approved: Cost/Fee: LOE:
Work Assignment Manager Name Robert Myers Branch/Mail Code:
Phone Number 703-603-8851
(Signature) (Date) FAX Number:
Project Officer Name Crystal Gatson Branch/Mail Code:
Phone Number: 703-603-2023
(Signature) (Date) FAX Number:
Other Agency Official Name Branch/Mail Code:
Phone Number:
(Signature) (Date) FAX Number:
Contracting Official Name Mark Heare Branch/Mail Code:
Phone Number: 202-564-4774
(Signature) (Date) FAX Number:

Work Assignment Form. {(WebForms v1.0})



